NOTIFICATION OF ADDENDUM

ADDENDUM NO. 1
DATED 7/24/2013

Control 6258-16-001
Project RMC - 625816001
Highway  1H0030

County DALLAS

L adies/Gentlemen:

Attached please find an addendum on the above captioned project. Included in the attachment is an
adendum notification which details the changes and the respective proposal pages which were added and/
or changed.

Except for new bid insert pages, it is unnecessary to return any of the pages attached.

Bid insert pages must be returned with the bid proposal submitted to the Department, unless your firmiis
submitting abid using acomputer print out. The computer print out must be changed to reflect the new bid
item information.

Contractors and material suppliers, etc. who have previously been furnished informational proposals are
not being furnished a copy of the addendum. If you have a subcontractor on the above project, please
advise them of this addendum. Acknowledgment of this addendum is not requested if your company has
been issued aproposal stamped “ This Proposal |ssued for Informational Purposes.”

You are required to acknowledge receipt of this addendum on the Addendum Acknowledgement form
contained in your bid proposal by placing a mark in the box next to the respective addendum.

Failure to Acknowledge receipt of this addendum in your bid proposal will result in your bid not being
read.
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SUBJECT: PLANS AND PROPGCSAL ADDENDUMS
PROJIECT: RMC - 625816001 CONTRCL: 6258-16-001
COUNTY:  DALLAS
LETTI NG 08/06/ 2013
REFERENCE NO 0724

PROPCSAL ADDENDUMS
PROPCSAL COVER
_ BID INSERTS (SH. NO.:
X CGENERAL NOTES (SH. NO.: SHEETS 3A - 3C

SPEC LI ST (SH. NO.:
SPECI AL PROVI SI ONS:
ADDED:

DELETED:

SPECI AL SPECI FI CATI ONS:
ADDED:

DELETED:
OTHER:

DESCRI PTI ON OF ABOVE CHANGES
(1 NCLUDI NG PLANS SHEET CHANGES)

REVI SION TO SHEET 3C OF THE GENERAL NOTES; ADDI NG TABLE 16 PARAGRAPH.

REVI SED GENERAL NOTES TO READ 3Al1 - 3Cl. REVISION TO PLANS SHEETS ALSO




Project Number: RMC-625816001 Sheet 3Al
County: Dallas Control: 6258-16-001

Highway: IH0030

GENERAL NOTES:

General:

This project consists of performing “Performance Based High Occupancy Vehicle Lane
Operations and Maintenance” on various HOV Lanes in the Dallas, Collin, and Tarrant Counties.

There are 3 corridors that will be affected either partially or for the entirety of the duration of this
contract due to construction throughout the DFW area. These are as follows:

1-35 North (Stemmons) — Construction on this project is scheduled to begin in August 2013 and
HOV lanes will remain closed until project completion in 2016.

1-30 West (Tom Landry) — As per the current schedule from the Contractor, the HOV lanes will
be closed in September 2013. However, it is possible HOV lanes will remain open until
February 2014, but then will remain closed until project completion in February 2015. The
Westbound Entrance at Sylvan, once closed will remain closed for the duration of the Horseshoe
project and will reopen in early 2017.

I-35E South (Horseshoe Project) — The current estimate for the impact of this HOV lane will
be September 2013. The reversible HOV lane from the Jefferson Viaduct to the south to in
between Louisiana and Marsalis will be closed. At that point an interim entrance and exit will be
provided.

Coordinate work through:

Martin N. Gonzalez, P.E.
4777 East Highway 80
Mesquite, TX 75150-6643
214-320-6147

Bidders are required to attend 1 of the 2 Mandatory pre-bid meetings scheduled on Tuesday,

July 23, 2013 at 10:00 A.M. or Tuesday, July 30, 2013 at 10:00 A.M. at the Dallas District Dal-
Trans building located at 4625 E. Hwy 80, Mesquite, Texas 75150.

Item 2 — Instruction to Bidders:

This project includes plan sheets that are not part of the bid proposal.

Order plans from any Reproduction Company listed at:

General Notes Sheet 3A1




Project Number: RMC-625816001 Sheet 3B1
County: Dallas Control: 6258-16-001

Highway: IH0030

http://www.dot.state.tx.us/business/contractors_consultants/repro_companies.htm
View or download plans at:

http://www.dot.state.tx.us/business/plansonline/plansonline.htm

Item 3 — Award and Execution of Contract:

After written notification, work will be continuously prosecuted to completion.

Item 8 — Prosecution and Progress:

Working days will be charged in accordance with Section 8.3.A.5., “Calendar Day”.

Item 502 — Barricades, Signs, and Traffic Handling:

Provide traffic control in compliance with the latest editions of the “Texas Manual on Uniform
Traffic Control Devices” (TMUTCD), the “Traffic Control Standards Sheets” (TCSS), and as
directed.

Provide proposed lane closure information to the Engineer by 1 P.M. on the day prior to the
proposed closures. Furnish information for Monday closures or closures following a national or
state holiday on the last office workday prior to the closures. Do not close lanes if the above
reporting requirements have not been met.

Contractor is responsible for all Traffic Control Plan (TCP) and materials required for HOV lane
closures. Coordinate HOV lane closures with the HOV hotline at 214-749-2819.

Erect barricades and signs in locations not obstructing the traveling public’s view of the normal
roadway signing or necessary sight distance.

No mobile operations will be conducted without approval of Engineer’s representative.

Equipment and materials will not be left within 30 ft. of the travel lane during non-working
hours.

Shadow vehicles equipped with State approved Truck Mounted Attenuators (TMA) will be
required as shown on Traffic Control Plan (TCP) standards (2-Series) and (6-Series).
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http://www.dot.state.tx.us/business/plansonline/plansonline.htm

Project Number: RMC-625816001 Sheet 3C1
County: Dallas Control: 6258-16-001

Highway: IH0030

Trailer all slow moving vehicles (designed to operate 25 mph or less) crossing freeway main
lanes.

When moving unlicensed equipment on or across any pavement or public highways, protect the
pavement from all damage using an acceptable method.

Traffic Control Plans with lane closures causing backups of 20 minutes or greater in duration

will be modified by the Engineer.

Item 7643 — Performance Based High Occupancy Vehicle Lane Operations and
Maintenance:

For the procedures for Operations and Maintenance of HOV lanes refer to the Standard
Operating Procedures (SOP) for each facility.

PDF files of the Standard Operating Procedures for the facilities are available by entering the
following in windows explorer:

ftp://HOVRead@ftp.dot.state.tx.us

User ID: HOVRead
Password: PasswOrd1

Table 16: “Two Year Bid Information” is required to be completed and submitted for
execution and procurement of bonds by the Low Bidder.

General Notes Sheet 3C1
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